



Government of The People's Republic of Bangladesh
OFFICE OF THE PROJECT DIRECTOR
RAJSHAHI MEDICAL UNIVERSITY ESTABLISHMENT PROJECT

Ref.: RMU Project/Out Sourcing/09/2022/289


Date: 17-05-2023

Addendum

Due to unavoidable circumstances the 'Invitation for Tender' IFT-01/2022-2023' vide memo no. RMU Project/Out Sourcing/09/2022/256 & date 30-04-2023 has been revised as follows:

- Tender Last Selling Date 04.06.2023 Instead of 20.05.2023
- Tender Closing & Opening Date 05.06.2023 Instead of 21.05.2023

All other terms & conditions of the IFT & Tender Document will remain unchanged. This addendum is considered as an integral part of this Tender.


Prof. Dr. A.Z.M Mostaque Hossain
Project Director & Vice Chancellor, RMU.


Memo no. RMU Project/Out Sourcing/09/2022/289

Date: 17-05-2023

Copy forwarded for information and necessary action to:

1. Treasurer, Rajshahi Medical University, Rajshahi
2. Registrar, Rajshahi Medical University, Rajshahi,
3. Director (Finance & Accounts), Rajshahi Medical University, Rajshahi
4. Director (Planning & Development), Rajshahi Medical University, Rajshahi is requested to arrange the publication of the said Addendum in those daily newspapers as it was published earlier.
5. PS to Vice Chancellor, Rajshahi Medical University, Rajshahi.

Relevant file


Prof. Dr. A.Z.M Mostaque Hossain
Project Director & Vice Chancellor, RMU.